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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/03/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0658128
                                                                                                  0658128
                                                                                                  0658128
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1106884     ELLAS CONSTRUCTION CO                                                  $  5,383,646.93     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  5,387,493.91     100.0714%
   3   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  5,552,601.75     103.1382%
   4   36-2231526     WALSH CONSTR CO OF ILL                                                 $  5,898,171.59     109.5571%
====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035114
                                          |ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD RECONSTRUCTION
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1300.00000      11700.00|    2182.60000      19643.40|    1475.00000       13275.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   74000.00000      74000.00|   65250.00000      65250.00|   60674.00000       60674.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   86000.00000      86000.00|  105307.50000     105307.50|  148000.00000      148000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 110-01001                        LUMP|   86000.00000      86000.00|   50000.00000      50000.00|   75000.00000       75000.00
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 1                                   |                            |                            |
0005 110-01001                        LUMP|   86000.00000      86000.00|   50000.00000      50000.00|   75000.00000       75000.00
  MOBILIZATION AND DEMOBILIZATION STR. NO.|                            |                            |
   2                                      |                            |                            |
0006 201-02858               650.000  m   |       8.00000       5200.00|       9.80000       6370.00|      17.25000       11212.50
  DITCH CLEANING                          |                            |                            |
0007 201-52370                        LUMP|   52000.00000      52000.00|   10913.10000      10913.10|  125000.00000      125000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0008 202-01066              6060.000  m2  |      20.75000     125745.00|      28.00000     169680.00|      21.70000      131502.00
  HYDRO DEMOLITION                        |                            |                            |
0009 202-02240              3359.600  m2  |       4.00000      13438.40|       7.80000      26204.88|       6.00000       20157.60
  PAVEMENT, REMOVE                        |                            |                            |
0010 202-02241              2238.200  m   |      10.50000      23501.10|      11.10000      24844.02|       6.60000       14772.12
  GUARDRAIL, REMOVE                       |                            |                            |
0011 202-02271                 5.000  EACH|     325.00000       1625.00|     551.60000       2758.00|     400.00000        2000.00
  HEADWALL, REMOVE                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035114
                                          |ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-02273               428.600  m2  |       9.00000       3857.40|      14.40000       6171.84|      10.50000        4500.30
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0013 202-02274               579.300  m   |      24.25000      14048.03|      16.60000       9616.38|      12.50000        7241.25
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0014 202-51328                        LUMP|   66500.00000      66500.00|  107766.69000     107766.69|   75000.00000       75000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0015 202-51328                        LUMP|   66500.00000      66500.00|   53520.72000      53520.72|   75000.00000       75000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 2                                   |                            |                            |
0016 202-51822              6060.000  m2  |       4.50000      27270.00|       6.00000      36360.00|       5.17000       31330.20
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0017 202-60820             37529.000  m2  |       1.15000      43158.35|       0.90000      33776.10|       0.81000       30398.49
  SURFACE MILLING, ASPHALT                |                            |                            |
0018 202-60822              3503.300  m2  |       1.70000       5955.61|       2.70000       9458.91|       1.69000        5920.58
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0019 202-62420               188.000  m   |      16.60000       3120.80|      10.00000       1880.00|       4.65000         874.20
  BRIDGE RAILING, REMOVE                  |                            |                            |
0020 202-78515                        LUMP|    1500.00000       1500.00|    1579.00000       1579.00|    1500.00000        1500.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0021 202-93763               106.000  EACH|     300.00000      31800.00|     315.80000      33474.80|     300.00000       31800.00
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            |
0022 202-95579                 4.000  EACH|     150.00000        600.00|     157.90000        631.60|     150.00000         600.00
  SERVICE POINT, REMOVE                   |                            |                            |
0023 203-02000              3142.000  m3  |      19.00000      59698.00|      14.50000      45559.00|      13.20000       41474.40
  EXCAVATION, COMMON                      |                            |                            |
0024 203-02070              1907.000  m3  |      22.00000      41954.00|      12.90000      24600.30|      20.89000       39837.23
  BORROW                                  |                            |                            |
0025 205-02224               870.000  m   |       5.25000       4567.50|       5.70000       4959.00|       6.50000        5655.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0026 205-02236                 1.000  EACH|      65.00000         65.00|      70.90000         70.90|      85.00000          85.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0027 211-02060               223.900  m3  |      18.00000       4030.20|      38.20000       8552.98|      11.61000        2599.48
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0028 211-06467                96.000  m3  |      26.20000       2515.20|      30.00000       2880.00|      18.98000        1822.08
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0029 213-52830                 2.000  m3  |     176.00000        352.00|     100.00000        200.00|     600.00000        1200.00
  FLOWABLE MORTAR                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035114
                                          |ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 303-52308              9420.000  Mg  |      14.35000     135177.00|       8.70000      81954.00|      14.45000      136119.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0031 303-60900               142.000  Mg  |      17.30000       2456.60|      33.20000       4714.40|      14.45000        2051.90
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0032 304-06464               588.900  m3  |      28.70000      16901.43|      19.00000      11189.10|      28.80000       16960.32
  SUBBASE FOR PCCP                        |                            |                            |
0033 305-05204                 1.000  Mg  |     300.00000        300.00|     472.30000        472.30|     525.00000         525.00
  HMA FOR PATCHING                        |                            |                            |
0034 311-06465             41670.400  m2  |       0.18000       7500.67|       1.80000      75006.72|       0.20000        8334.08
  PCCP CRACKING AND SEATING               |                            |                            |
0035 401-05437               414.300  Mg  |      33.15000      13734.05|      39.90000      16530.57|      44.35000       18374.21
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0036 401-05455             13030.200  Mg  |      33.50000     436511.70|      31.50000     410451.30|      35.00000      456057.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0037 401-05456              6126.300  Mg  |      39.00000     238925.70|      40.60000     248727.78|      45.00000      275683.50
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0038 401-05459              1736.600  Mg  |      33.15000      57568.29|      31.70000      55050.22|      35.25000       61215.15
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0039 401-05463              5078.500  Mg  |      33.50000     170129.75|      32.40000     164543.40|      36.00000      182826.00
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0040 401-05464              1747.200  Mg  |      39.00000      68140.80|      41.50000      72508.80|      46.10000       80545.92
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0041 401-05467              2041.000  m   |       3.40000       6939.40|       3.70000       7551.70|       3.43000        7000.63
  MILLED HMA CORRUGATIONS                 |                            |                            |
0042 401-06264                        LUMP|    2200.00000       2200.00|    4966.00000       4966.00|    7500.00000        7500.00
  PROFILOGRAPH, HMA                       |                            |                            |
0043 402-05470               248.000  Mg  |      32.00000       7936.00|      54.70000      13565.60|      60.75000       15066.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0044 406-05520                61.800  Mg  |     340.00000      21012.00|     202.30000      12502.14|     225.00000       13905.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0045 501-05094               392.000  m2  |      65.00000      25480.00|      65.00000      25480.00|      54.95000       21540.40
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  350 mm                                  |                            |                            |
0046 501-05310                32.000  m   |     325.00000      10400.00|     150.00000       4800.00|     310.00000        9920.00
  TERMINAL JOINT                          |                            |                            |
0047 502-06331              3312.800  m2  |      46.60000     154376.48|      51.70000     171271.76|      46.00000      152388.80
  PCCP, 350 mm                            |                            |                            |
0048 503-05240               535.500  m   |      32.00000      17136.00|      30.10000      16118.55|      28.25000       15127.88
  D-1 CONTRACTION JOINT                   |                            |                            |
0049 506-06333               267.200  m2  |     110.00000      29392.00|     109.00000      29124.80|     250.00000       66800.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035114
                                          |ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 601-01115                23.000  m   |     120.00000       2760.00|     125.80000       2893.40|      94.00000        2162.00
  GUARDRAIL, W BEAM, 0.476 m SPACING      |                            |                            |
0051 601-01522                19.000  EACH|    1150.00000      21850.00|    1210.50000      22999.50|    1300.00000       24700.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0052 601-01867                 1.000  EACH|    1150.00000       1150.00|    1210.50000       1210.50|    1550.00000        1550.00
  GUARDRAIL TRANSITION, TGB RETROFIT      |                            |                            |
0053 601-04746                 3.000  EACH|    5700.00000      17100.00|    6000.00000      18000.00|    5700.00000       17100.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0054 601-06035                61.000  m   |      65.50000       3995.50|      69.00000       4209.00|      38.00000        2318.00
  GUARDRAIL, RESET                        |                            |                            |
0055 601-94689                 8.000  EACH|    3150.00000      25200.00|    3315.80000      26526.40|    3500.00000       28000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0056 601-94690                 7.000  EACH|    3150.00000      22050.00|    3315.80000      23210.60|    3500.00000       24500.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0057 601-97774                 1.000  EACH|    2150.00000       2150.00|    2263.20000       2263.20|    2250.00000        2250.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0058 601-97803                 1.000  EACH|    2150.00000       2150.00|    2263.20000       2263.20|    2250.00000        2250.00
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0059 601-99105              2102.000  m   |      31.50000      66213.00|      33.20000      69786.40|      35.00000       73570.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0060 601-99106                46.000  m   |      60.00000       2760.00|      62.60000       2879.60|      62.00000        2852.00
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0061 601-99132                 2.000  EACH|     150.00000        300.00|     157.90000        315.80|      65.00000         130.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0062 602-06639               110.000  m   |      56.00000       6160.00|      55.00000       6050.00|      23.70000        2607.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0063 602-06646              2722.000  m   |      39.00000     106158.00|      55.00000     149710.00|      28.23000       76842.06
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0064 602-06729               280.000  EACH|       5.00000       1400.00|      30.00000       8400.00|       8.10000        2268.00
  BARRIER DELINEATOR                      |                            |                            |
0065 603-06040               174.000  m   |      30.00000       5220.00|      31.60000       5498.40|      37.20000        6472.80
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0066 605-06090               579.300  m   |      63.00000      36495.90|      40.30000      23345.79|      62.90000       36437.97
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0067 605-06250              1080.100  m2  |      54.20000      58541.42|      56.50000      61025.65|      54.20000       58541.42
  CENTER CURB, C, CONCRETE                |                            |                            |
0068 607-90826                 2.000  EACH|     756.00000       1512.00|     573.20000       1146.40|     325.00000         650.00
  GUTTER TURNOUT, CONCRETE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035114
                                          |ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0069 607-98211                 2.000  m2  |      50.00000        100.00|     322.40000        644.80|      50.00000         100.00
  GUTTER TURNOUT, REMOVE                  |                            |                            |
0070 610-05527              1684.300  Mg  |      35.00000      58950.50|      26.90000      45307.67|      30.00000       50529.00
  HMA FOR APPROACHES                      |                            |                            |
0071 610-06257               522.000  m2  |      49.00000      25578.00|      50.00000      26100.00|      36.81000       19214.82
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0072 611-52817                 1.000  EACH|   20000.00000      20000.00|   45856.50000      45856.50|   25000.00000       25000.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0073 616-02320               365.000  m2  |       2.50000        912.50|       3.10000       1131.50|       1.50000         547.50
  GEOTEXTILES                             |                            |                            |
0074 616-06396                46.000  Mg  |      44.00000       2024.00|      44.70000       2056.20|      30.00000        1380.00
  RIPRAP                                  |                            |                            |
0075 616-06405                32.000  Mg  |      44.00000       1408.00|      44.70000       1430.40|      30.00000         960.00
  RIPRAP, REVETMENT                       |                            |                            |
0076 616-93772                 2.000  EACH|     166.00000        332.00|      75.00000        150.00|     200.00000         400.00
  INSPECTION HOLE                         |                            |                            |
0077 619-04414                40.000  EACH|     140.00000       5600.00|     100.00000       4000.00|     250.00000       10000.00
  DRAIN EXTENSION                         |                            |                            |
0078 621-01004                 2.000  EACH|     800.00000       1600.00|     842.10000       1684.20|     800.00000        1600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0079 621-06545                 3.600  Mg  |     400.00000       1440.00|     421.10000       1515.96|     400.00000        1440.00
  FERTILIZER                              |                            |                            |
0080 621-06548                45.000  kg  |      41.00000       1845.00|      43.20000       1944.00|      41.00000        1845.00
  SEED MIXTURE, CV                        |                            |                            |
0081 621-06553               668.000  kg  |       6.60000       4408.80|       7.00000       4676.00|       6.60000        4408.80
  SEED MIXTURE, R                         |                            |                            |
0082 621-06565                18.000  Mg  |     440.00000       7920.00|     463.20000       8337.60|     440.00000        7920.00
  MULCHING MATERIAL                       |                            |                            |
0083 621-06574               308.000  m2  |      10.00000       3080.00|      10.50000       3234.00|      10.00000        3080.00
  SODDING                                 |                            |                            |
0084 701-03753               556.000  m   |     124.00000      68944.00|     100.00000      55600.00|     100.00000       55600.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0086 702-51005                69.200  m3  |     800.00000      55360.00|     900.00000      62280.00|     600.00000       41520.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0088 702-51015                36.800  m3  |     800.00000      29440.00|     300.00000      11040.00|     600.00000       22080.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0089 702-51863               330.000  EACH|       8.00000       2640.00|      10.00000       3300.00|       9.25000        3052.50
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035114
                                          |ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0090 702-92857               109.100  m3  |     800.00000      87280.00|     450.00000      49095.00|     600.00000       65460.00
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0091 703-06493             32496.000  kg  |       2.65000      86114.40|       3.00000      97488.00|       2.57000       83514.72
  REINFORCING STEEL, STAINLESS STEEL CLAD |                            |                            |
0092 703-51030             17438.000  kg  |       1.35000      23541.30|       1.45000      25285.10|       1.48000       25808.24
  REINFORCING STEEL                       |                            |                            |
0093 703-51032             51275.000  kg  |       1.50000      76912.50|       1.55000      79476.25|       1.61000       82552.75
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0094 703-97936               310.000  EACH|      14.50000       4495.00|      10.00000       3100.00|      16.77000        5198.70
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0095 704-51002               429.000  m3  |     475.00000     203775.00|     575.00000     246675.00|     600.00000      257400.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0096 706-05732                 8.000  EACH|    1025.00000       8200.00|    1000.00000       8000.00|    1200.00000        9600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0097 706-51025               274.000  m   |     130.00000      35620.00|     145.00000      39730.00|     122.00000       33428.00
  CONCRETE, C, RAILING                    |                            |                            |
0098 708-51813                80.000  m2  |     500.00000      40000.00|     825.00000      66000.00|     375.00000       30000.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0099 709-51821                        LUMP|    8000.00000       8000.00|   10000.00000      10000.00|    8000.00000        8000.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0100 709-51821                        LUMP|   15150.00000      15150.00|   23000.00000      23000.00|   15135.00000       15135.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0101 710-51864               108.000  EACH|      26.00000       2808.00|      20.00000       2160.00|      19.25000        2079.00
  FIELD DRILLED HOLE                      |                            |                            |
0102 711-51038                        LUMP|   50000.00000      50000.00|   85000.00000      85000.00|   75000.00000       75000.00
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            |
0103 713-51820                        LUMP|   46200.00000      46200.00|   15000.00000      15000.00|   45000.00000       45000.00
  TEMPORARY SUPPORT , STR. NO. 1          |                            |                            |
0104 715-02397                 1.000  EACH|    1430.00000       1430.00|    2105.30000       2105.30|    1300.00000        1300.00
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            |
0105 715-02398                 2.000  EACH|    1890.00000       3780.00|    2526.30000       5052.60|    1700.00000        3400.00
  SAFETY METAL END SECTION, 6:1, 900 mm   |                            |                            |
0106 715-04857                 4.000  EACH|     776.00000       3104.00|    1052.60000       4210.40|     450.00000        1800.00
  SAFETY METAL END SECTION, 6:1, 450mm    |                            |                            |
0107 715-04857                 2.000  EACH|    1090.00000       2180.00|    1421.10000       2842.20|     675.00000        1350.00
  SAFETY METAL END SECTION, 6:1, 610mm    |                            |                            |
0108 715-04857                 3.000  EACH|     720.00000       2160.00|     789.50000       2368.50|     350.00000        1050.00
  SAFETY METAL END SECTION, 6:1,375mm     |                            |                            |
0109 715-05048               920.000  m   |       9.00000       8280.00|       9.50000       8740.00|       9.00000        8280.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0110 715-05053               886.300  m   |      25.00000      22157.50|      26.30000      23309.69|      25.00000       22157.50
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/16/00
                                                                                                                   PAGE : 241 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035114
                                          |ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0111 715-05123                 1.200  m   |     400.00000        480.00|     105.30000        126.36|     250.00000         300.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0112 715-05149                32.000  m   |      87.00000       2784.00|      70.50000       2256.00|      87.00000        2784.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0113 715-05203              8378.000  m   |       3.80000      31836.40|       4.00000      33512.00|       3.80000       31836.40
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0114 715-05407                80.000  m   |      25.00000       2000.00|      39.00000       3120.00|      16.75000        1340.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0115 715-05422              1037.000  m   |     211.55000     219377.35|     125.00000     129625.00|     211.25000      219066.25
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0116 715-26769                 1.000  EACH|    2075.00000       2075.00|    5157.90000       5157.90|    2275.00000        2275.00
  GRATED BOX END SECTION, I, 2:1, 600 mm  |                            |                            |
0117 715-46000                 8.000  EACH|     335.00000       2680.00|    1157.90000       9263.20|     115.00000         920.00
  PIPE END SECTION, 300 mm                |                            |                            |
0118 718-06528                98.000  EACH|     600.00000      58800.00|     342.10000      33525.80|     600.00000       58800.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0119 718-52610              1448.400  m3  |      30.00000      43452.00|      31.60000      45769.44|      30.00000       43452.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0120 720-01355                18.000  EACH|     250.00000       4500.00|     157.90000       2842.20|     100.00000        1800.00
  CLEAN EXISTING INLET                    |                            |                            |
0121 720-44000                11.000  EACH|     270.00000       2970.00|     263.20000       2895.20|     150.00000        1650.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0122 720-44296                19.000  EACH|     165.00000       3135.00|     263.20000       5000.80|     130.00000        2470.00
  CAP INLET                               |                            |                            |
0123 720-45070                 1.000  EACH|    1875.00000       1875.00|    1368.40000       1368.40|    1200.00000        1200.00
  INLET, P12A                             |                            |                            |
0124 722-51401               500.000  m2  |     336.00000     168000.00|     175.00000      87500.00|     100.00000       50000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0125 722-51846                47.800  m3  |     395.00000      18881.00|     395.00000      18881.00|     395.00000       18881.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0126 722-51852               617.000  m2  |      19.00000      11723.00|      75.00000      46275.00|      10.00000        6170.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0127 724-51925                78.000  m   |     377.00000      29406.00|     300.00000      23400.00|     325.00000       25350.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0128 729-51875                10.000  m2  |     375.00000       3750.00|     338.11000       3381.10|     375.00000        3750.00
  CONCRETE, A, PATCHING                   |                            |                            |
0129 801-03290                 5.000  EACH|     125.00000        625.00|     368.40000       1842.00|     125.00000         625.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0130 801-04308                 6.000  EACH|     345.00000       2070.00|     298.40000       1790.40|     345.00000        2070.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0131 801-06198                 1.000  DAY |    1100.00000       1100.00|     975.60000        975.60|     800.00000         800.00
  PATROLLER                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035114
                                          |ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0132 801-06203             25573.000  m   |       0.25000       6393.25|       0.50000      12786.50|       0.24000        6137.52
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0133 801-06207              2954.000  m   |       3.00000       8862.00|       3.00000       8862.00|       2.95000        8714.30
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0134 801-06605                17.000  EACH|      95.00000       1615.00|     210.00000       3570.00|      95.00000        1615.00
  BARRICADE, IIIA                         |                            |                            |
0135 801-06606                 5.000  EACH|     135.00000        675.00|     254.20000       1271.00|     135.00000         675.00
  BARRICADE, IIIB                         |                            |                            |
0136 801-06625                30.000  EACH|      95.00000       2850.00|      77.40000       2322.00|      95.00000        2850.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0137 801-06640                37.000  EACH|      95.00000       3515.00|     122.10000       4517.70|      95.00000        3515.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0138 801-06645                 1.000  EACH|      50.00000         50.00|     204.70000        204.70|      50.00000          50.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0139 801-06710               720.000  DAY |      12.00000       8640.00|      16.80000      12096.00|      12.00000        8640.00
  FLASHING ARROW SIGN                     |                            |                            |
0140 801-06775                        LUMP|   20000.00000      20000.00|   18534.70000      18534.70|   75000.00000       75000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0141 801-09133                 5.000  EACH|    6500.00000      32500.00|    6842.10000      34210.50|    6500.00000       32500.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0142 802-01946                62.400  m   |      33.00000       2059.20|      33.70000       2102.88|      32.80000        2046.72
  SIGN POST, WOOD, 150 mm X 200 mm        |                            |                            |
0143 802-02293                 1.000  m3  |     480.00000        480.00|     505.30000        505.30|     480.00000         480.00
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0144 802-76015                66.400  m2  |     193.00000      12815.20|     203.20000      13492.48|     193.00000       12815.20
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0145 802-76035                 3.240  m2  |     140.00000        453.60|     147.40000        477.58|     140.00000         453.60
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0146 803-02310               539.000  kg  |       3.30000       1778.70|       3.50000       1886.50|       3.30000        1778.70
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0147 803-94494                 1.000  EACH|    2000.00000       2000.00|    2105.30000       2105.30|    2000.00000        2000.00
  SIGN STRUCTURE, OVERHEAD, RELOCATE      |                            |                            |
0148 805-01815                 4.000  EACH|    1800.00000       7200.00|    1894.70000       7578.80|    1800.00000        7200.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0149 805-01842                 3.000  EACH|     550.00000       1650.00|     579.00000       1737.00|     550.00000        1650.00
  HANDHOLE, SIGNAL                        |                            |                            |
0150 805-06592               601.000  m   |      33.00000      19833.00|      34.50000      20734.50|      32.80000       19712.80
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0151 805-78100                 1.000  EACH|    6800.00000       6800.00|    7179.00000       7179.00|    6820.00000        6820.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035114
                                          |ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0152 805-78205                 8.000  EACH|     400.00000       3200.00|     421.10000       3368.80|     400.00000        3200.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0153 805-78415                 3.000  EACH|    1000.00000       3000.00|    1052.60000       3157.80|    1000.00000        3000.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0154 805-78420                 3.000  EACH|     250.00000        750.00|     263.20000        789.60|     250.00000         750.00
  DISCONNECT HANGER                       |                            |                            |
0155 805-78445                 1.000  EACH|     450.00000        450.00|     473.70000        473.70|     450.00000         450.00
  SIGNAL SERVICE                          |                            |                            |
0156 805-78470               576.000  m   |       0.90000        518.40|       1.00000        576.00|       0.90000         518.40
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0157 805-78485                68.000  m   |       3.30000        224.40|       3.50000        238.00|       3.28000         223.04
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0158 805-78490               207.000  m   |       3.60000        745.20|       3.80000        786.60|       3.60000         745.20
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0159 805-78510               762.000  m   |       2.00000       1524.00|       2.10000       1600.20|       1.97000        1501.14
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0160 805-78785                 7.000  EACH|     400.00000       2800.00|     421.10000       2947.70|     400.00000        2800.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0161 805-78795               144.000  m   |      29.50000       4248.00|      31.10000       4478.40|      29.52000        4250.88
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0162 805-81060                 4.000  EACH|    4000.00000      16000.00|    4210.50000      16842.00|    4000.00000       16000.00
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0163 805-86810                 5.000  EACH|    2500.00000      12500.00|    2631.60000      13158.00|    2500.00000       12500.00
  SERVICE POINT, II                       |                            |                            |
0164 805-86820                17.000  EACH|     750.00000      12750.00|     789.50000      13421.50|     750.00000       12750.00
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0165 805-86889              1800.000  m   |       1.65000       2970.00|       1.70000       3060.00|       1.64000        2952.00
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0166 805-86920               188.000  EACH|      20.00000       3760.00|      21.10000       3966.80|      20.00000        3760.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0167 805-86925                24.000  EACH|      30.00000        720.00|      31.60000        758.40|      30.00000         720.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0168 805-86930                76.000  EACH|      15.00000       1140.00|      15.80000       1200.80|      15.00000        1140.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0169 805-86935                24.000  EACH|      25.00000        600.00|      26.30000        631.20|      25.00000         600.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035114
                                          |ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 805-86955                28.000  EACH|      40.00000       1120.00|      42.10000       1178.80|      40.00000        1120.00
  CABLE DUCT MARKER                       |                            |                            |
0171 805-92504                10.000  EACH|     175.00000       1750.00|     184.20000       1842.00|     175.00000        1750.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0172 805-96014                83.000  m   |     180.00000      14940.00|      47.40000       3934.20|      45.00000        3735.00
  SAW CUT, FULL DEPTH                     |                            |                            |
0173 805-98335              8650.000  m   |      11.50000      99475.00|      12.10000     104665.00|      11.48000       99302.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0174 805-98336               350.000  m   |      11.50000       4025.00|      12.10000       4235.00|      11.48000        4018.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0175 807-04309                 1.000  EACH|    2500.00000       2500.00|    2631.60000       2631.60|    2500.00000        2500.00
  PORTABLE TOWER LIGHTING, DRIVE SYSTEM   |                            |                            |
0176 807-06663                 3.000  EACH|    9800.00000      29400.00|   10315.80000      30947.40|    9800.00000       29400.00
  CONCRETE FOUNDATIOON WITH GROUNDING,    |                            |                            |
  1525 mm DIA. X 8230 mm                  |                            |                            |
0177 807-78590                 6.000  EACH|     550.00000       3300.00|     579.00000       3474.00|     550.00000        3300.00
  HANDHOLE                                |                            |                            |
0178 807-82054                 2.000  EACH|    2000.00000       4000.00|    2105.30000       4210.60|    2000.00000        4000.00
  UNDERPASS CIRCUIT INSTALLATION, 4       |                            |                            |
  LUMINAIRES                              |                            |                            |
0179 807-82058                 2.000  EACH|    3800.00000       7600.00|    4000.00000       8000.00|    3800.00000        7600.00
  UNDERPASS CIRCUIT INSTALLATION, 8       |                            |                            |
  LUMINAIRES                              |                            |                            |
0180 807-82400                 6.000  EACH|   14200.00000      85200.00|   14947.40000      89684.40|   14200.00000       85200.00
  LIGHT POLE, HIGH MAST, 38 m E.M.H.      |                            |                            |
0181 807-84752                19.000  EACH|    1115.00000      21185.00|    1173.70000      22300.30|    1115.00000       21185.00
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0182 807-84804                31.000  EACH|    1170.00000      36270.00|    1231.60000      38179.60|    1170.00000       36270.00
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0183 807-86620                50.000  EACH|     200.00000      10000.00|     192.60000       9630.00|     200.00000       10000.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0184 807-86665                72.000  EACH|     650.00000      46800.00|     684.20000      49262.40|     650.00000       46800.00
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0185 807-86750                24.000  EACH|     450.00000      10800.00|     473.70000      11368.80|     450.00000       10800.00
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                            |                            |
  PRESSURE SODIUM, 150 WATT               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035114
                                          |ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0186 807-86830                 3.000  EACH|    5000.00000      15000.00|    5263.20000      15789.60|    5000.00000       15000.00
  CONCRETE FOUNDATION WITH GROUNDING,     |                            |                            |
  1220 mm DIA. X 6100 mm                  |                            |                            |
0187 807-86910                65.000  EACH|      25.00000       1625.00|      26.30000       1709.50|      25.00000        1625.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0188 807-86915                80.000  EACH|      28.00000       2240.00|      29.50000       2360.00|      28.00000        2240.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0189 807-86950                80.000  EACH|      30.00000       2400.00|      31.60000       2528.00|      30.00000        2400.00
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0190 807-97619                 6.000  EACH|    8500.00000      51000.00|    8947.40000      53684.40|    8500.00000       51000.00
  HIGH MAST TOWER, RETROFIT               |                            |                            |
0191 808-01045                28.000  m   |       8.00000        224.00|       0.80000         22.40|       7.95000         222.60
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                            |                            |
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0192 808-03631              1096.000  m   |       2.05000       2246.80|       3.50000       3836.00|       2.05000        2246.80
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0193 808-03632              1096.000  m   |       2.05000       2246.80|       3.50000       3836.00|       2.05000        2246.80
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0194 808-06702              1986.000  m   |       1.00000       1986.00|       1.00000       1986.00|       0.98000        1946.28
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0195 808-06703             11157.000  m   |       0.80000       8925.60|       0.80000       8925.60|       0.78000        8702.46
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0196 808-06705              2265.000  m   |       1.55000       3510.75|       3.40000       7701.00|       1.56000        3533.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0197 808-06716              3733.000  m   |       0.80000       2986.40|       1.70000       6346.10|       0.80000        2986.40
  LINE, REMOVE                            |                            |                            |
0198 808-74811               295.000  m   |       2.55000        752.25|       4.30000       1268.50|       2.55000         752.25
  LINE, EPOXY, BROKEN, WHITE, 125 mm      |                            |                            |
0199 808-75245              9707.000  m   |       0.80000       7765.60|       0.80000       7765.60|       0.78000        7571.46
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0200 808-75272               292.000  m   |      11.00000       3212.00|       5.00000       1460.00|      10.95000        3197.40
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0201 808-75297                88.000  m   |      11.00000        968.00|      10.00000        880.00|      10.95000         963.60
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0202 808-75320                 9.000  EACH|      55.00000        495.00|      47.90000        431.10|      55.00000         495.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035114
                                          |ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0203 808-75325                 5.000  EACH|      75.00000        375.00|      71.10000        355.50|      75.00000         375.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0204 808-75996               932.000  EACH|       3.15000       2935.80|       4.00000       3728.00|       3.15000        2935.80
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0205 808-75998               932.000  EACH|      23.00000      21436.00|      23.70000      22088.40|      23.00000       21436.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0206 808-95638              1154.000  m2  |       2.05000       2365.70|       2.50000       2885.00|       2.05000        2365.70
  CENTER CURB PAINTING                    |                            |                            |
0207 808-98796               134.000  m   |       8.00000       1072.00|       0.80000        107.20|       7.95000        1065.30
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
0208 722-51842              6164.000  m2  |      37.20000     229300.80|      45.00000     277380.00|      43.26000      266654.64
  BRIDGE DECK OVERLAY                     |                            |                            |
0209 202-02446                 6.000  m   |     250.00000       1500.00|      65.60000        393.60|     175.00000        1050.00
  BRIDGE RAILING, CONCRETE, REMOVE        |                            |                            |
0210 711-01784                 1.000  EACH|    5000.00000       5000.00|    3000.00000       3000.00|    4500.00000        4500.00
  PENCIL SANDBLASTING, GRINDING, AND NON  |                            |                            |
  DESTRUCTIVE TESTING                     |                            |                            |
0211 711-91149                        LUMP|   14500.00000      14500.00|    5000.00000       5000.00|   29500.00000       29500.00
  STRAIGHTEN STEEL BEAM                   |                            |                            |
0212 726-92406                28.000  EACH|     625.00000      17500.00|     600.00000      16800.00|     730.00000       20440.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0213 801-05529               273.000  m   |      15.15000       4135.95|      15.80000       4313.40|      30.15000        8230.95
  TEMPORARY HMA DIVIDER                   |                            |                            |
0214 801-06586               562.000  m   |       0.50000        281.00|       1.90000       1067.80|       0.48000         269.76
  TEMPORARY PAVEMENT MARKING, 200 mm      |                            |                            |
0215 808-06368               400.000  m   |       3.00000       1200.00|       1.90000        760.00|       3.00000        1200.00
  TRANSVERSE MARKING, REMOVE              |                            |                            |
0216 108-01614                        LUMP|    5650.00000       5650.00|    8184.80000       8184.80|    5650.00000        5650.00
  PARTNERING OVERHEAD                     |                            |                            |
     SECTION TOTALS                       |             $  5,383,646.93|             $  5,387,493.91|                $  5,552,601.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,383,646.93|             $  5,387,493.91|                $  5,552,601.75
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD RECONSTRUCTION
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    2383.58000      21452.22|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|  304470.45000     304470.45|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  275000.00000     275000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 110-01001                        LUMP|   50000.00000      50000.00|                            |
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 1                                   |                            |                            |
0005 110-01001                        LUMP|   50000.00000      50000.00|                            |
  MOBILIZATION AND DEMOBILIZATION STR. NO.|                            |                            |
   2                                      |                            |                            |
0006 201-02858               650.000  m   |       8.65000       5622.50|                            |
  DITCH CLEANING                          |                            |                            |
0007 201-52370                        LUMP|   30000.00000      30000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0008 202-01066              6060.000  m2  |      16.14000      97808.40|                            |
  HYDRO DEMOLITION                        |                            |                            |
0009 202-02240              3359.600  m2  |       6.65000      22341.34|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0010 202-02241              2238.200  m   |       6.60000      14772.12|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0011 202-02271                 5.000  EACH|    1500.00000       7500.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0012 202-02273               428.600  m2  |      23.42000      10037.81|                            |
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0013 202-02274               579.300  m   |      15.00000       8689.50|                            |
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0014 202-51328                        LUMP|   75000.00000      75000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0015 202-51328                        LUMP|   70000.00000      70000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 2                                   |                            |                            |
0016 202-51822              6060.000  m2  |       3.19000      19331.40|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0017 202-60820             37529.000  m2  |       0.59000      22142.11|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0018 202-60822              3503.300  m2  |       0.69000       2417.28|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 202-62420               188.000  m   |       7.30000       1372.40|                            |
  BRIDGE RAILING, REMOVE                  |                            |                            |
0020 202-78515                        LUMP|    1500.00000       1500.00|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0021 202-93763               106.000  EACH|     407.34000      43178.04|                            |
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            |
0022 202-95579                 4.000  EACH|     150.00000        600.00|                            |
  SERVICE POINT, REMOVE                   |                            |                            |
0023 203-02000              3142.000  m3  |      12.00000      37704.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0024 203-02070              1907.000  m3  |       5.45000      10393.15|                            |
  BORROW                                  |                            |                            |
0025 205-02224               870.000  m   |       6.43000       5594.10|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0026 205-02236                 1.000  EACH|      72.30000         72.30|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0027 211-02060               223.900  m3  |      25.20000       5642.28|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0028 211-06467                96.000  m3  |      28.00000       2688.00|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0029 213-52830                 2.000  m3  |    2000.00000       4000.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0030 303-52308              9420.000  Mg  |      10.65000     100323.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0031 303-60900               142.000  Mg  |      15.00000       2130.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0032 304-06464               588.900  m3  |      36.56000      21530.18|                            |
  SUBBASE FOR PCCP                        |                            |                            |
0033 305-05204                 1.000  Mg  |    1200.00000       1200.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0034 311-06465             41670.400  m2  |       0.22000       9167.49|                            |
  PCCP CRACKING AND SEATING               |                            |                            |
0035 401-05437               414.300  Mg  |      42.00000      17400.60|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0036 401-05455             13030.200  Mg  |      31.51000     410581.60|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0037 401-05456              6126.300  Mg  |      38.90000     238313.07|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0038 401-05459              1736.600  Mg  |      34.03000      59096.50|                            |
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 401-05463              5078.500  Mg  |      34.91000     177290.44|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0040 401-05464              1747.200  Mg  |      39.44000      68909.57|                            |
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0041 401-05467              2041.000  m   |       1.59000       3245.19|                            |
  MILLED HMA CORRUGATIONS                 |                            |                            |
0042 401-06264                        LUMP|    6500.00000       6500.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0043 402-05470               248.000  Mg  |      32.40000       8035.20|                            |
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0044 406-05520                61.800  Mg  |     225.00000      13905.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0045 501-05094               392.000  m2  |      60.87000      23861.04|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  350 mm                                  |                            |                            |
0046 501-05310                32.000  m   |     810.00000      25920.00|                            |
  TERMINAL JOINT                          |                            |                            |
0047 502-06331              3312.800  m2  |      49.00000     162327.20|                            |
  PCCP, 350 mm                            |                            |                            |
0048 503-05240               535.500  m   |      24.61000      13178.66|                            |
  D-1 CONTRACTION JOINT                   |                            |                            |
0049 506-06333               267.200  m2  |      96.06000      25667.23|                            |
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0050 601-01115                23.000  m   |      94.00000       2162.00|                            |
  GUARDRAIL, W BEAM, 0.476 m SPACING      |                            |                            |
0051 601-01522                19.000  EACH|    1300.00000      24700.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0052 601-01867                 1.000  EACH|    1550.00000       1550.00|                            |
  GUARDRAIL TRANSITION, TGB RETROFIT      |                            |                            |
0053 601-04746                 3.000  EACH|    9000.00000      27000.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0054 601-06035                61.000  m   |      38.00000       2318.00|                            |
  GUARDRAIL, RESET                        |                            |                            |
0055 601-94689                 8.000  EACH|    3500.00000      28000.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0056 601-94690                 7.000  EACH|    3500.00000      24500.00|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0057 601-97774                 1.000  EACH|    2250.00000       2250.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0058 601-97803                 1.000  EACH|    2250.00000       2250.00|                            |
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 601-99105              2102.000  m   |      35.00000      73570.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0060 601-99106                46.000  m   |      62.00000       2852.00|                            |
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0061 601-99132                 2.000  EACH|      65.00000        130.00|                            |
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0062 602-06639               110.000  m   |     125.00000      13750.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0063 602-06646              2722.000  m   |      60.00000     163320.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0064 602-06729               280.000  EACH|       5.98000       1674.40|                            |
  BARRIER DELINEATOR                      |                            |                            |
0065 603-06040               174.000  m   |      30.00000       5220.00|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0066 605-06090               579.300  m   |      32.75000      18972.08|                            |
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0067 605-06250              1080.100  m2  |      66.00000      71286.60|                            |
  CENTER CURB, C, CONCRETE                |                            |                            |
0068 607-90826                 2.000  EACH|     634.00000       1268.00|                            |
  GUTTER TURNOUT, CONCRETE                |                            |                            |
0069 607-98211                 2.000  m2  |     110.00000        220.00|                            |
  GUTTER TURNOUT, REMOVE                  |                            |                            |
0070 610-05527              1684.300  Mg  |      37.69000      63481.27|                            |
  HMA FOR APPROACHES                      |                            |                            |
0071 610-06257               522.000  m2  |      44.25000      23098.50|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0072 611-52817                 1.000  EACH|   22775.00000      22775.00|                            |
  TEMPORARY CROSSOVER, B                  |                            |                            |
0073 616-02320               365.000  m2  |       2.50000        912.50|                            |
  GEOTEXTILES                             |                            |                            |
0074 616-06396                46.000  Mg  |      52.50000       2415.00|                            |
  RIPRAP                                  |                            |                            |
0075 616-06405                32.000  Mg  |      52.50000       1680.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0076 616-93772                 2.000  EACH|     500.00000       1000.00|                            |
  INSPECTION HOLE                         |                            |                            |
0077 619-04414                40.000  EACH|     163.82000       6552.80|                            |
  DRAIN EXTENSION                         |                            |                            |
0078 621-01004                 2.000  EACH|     475.00000        950.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0079 621-06545                 3.600  Mg  |     400.00000       1440.00|                            |
  FERTILIZER                              |                            |                            |
0080 621-06548                45.000  kg  |      40.00000       1800.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0081 621-06553               668.000  kg  |       5.50000       3674.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0082 621-06565                18.000  Mg  |     435.00000       7830.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0083 621-06574               308.000  m2  |       4.07000       1253.56|                            |
  SODDING                                 |                            |                            |
0084 701-03753               556.000  m   |     140.00000      77840.00|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0086 702-51005                69.200  m3  |     850.00000      58820.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0088 702-51015                36.800  m3  |     410.00000      15088.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0089 702-51863               330.000  EACH|       7.79000       2570.70|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0090 702-92857               109.100  m3  |     600.00000      65460.00|                            |
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0091 703-06493             32496.000  kg  |       2.53000      82214.88|                            |
  REINFORCING STEEL, STAINLESS STEEL CLAD |                            |                            |
0092 703-51030             17438.000  kg  |       1.19000      20751.22|                            |
  REINFORCING STEEL                       |                            |                            |
0093 703-51032             51275.000  kg  |       1.33000      68195.75|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0094 703-97936               310.000  EACH|      20.84000       6460.40|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0095 704-51002               429.000  m3  |     700.00000     300300.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0096 706-05732                 8.000  EACH|    1451.49000      11611.92|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0097 706-51025               274.000  m   |      10.00000       2740.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0098 708-51813                80.000  m2  |     400.00000      32000.00|                            |
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0099 709-51821                        LUMP|    7964.00000       7964.00|                            |
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0100 709-51821                        LUMP|   15135.00000      15135.00|                            |
  SURFACE SEAL , STR. NO. 2               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0101 710-51864               108.000  EACH|      26.00000       2808.00|                            |
  FIELD DRILLED HOLE                      |                            |                            |
0102 711-51038                        LUMP|  135000.00000     135000.00|                            |
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            |
0103 713-51820                        LUMP|   40000.00000      40000.00|                            |
  TEMPORARY SUPPORT , STR. NO. 1          |                            |                            |
0104 715-02397                 1.000  EACH|    1263.45000       1263.45|                            |
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            |
0105 715-02398                 2.000  EACH|    1766.00000       3532.00|                            |
  SAFETY METAL END SECTION, 6:1, 900 mm   |                            |                            |
0106 715-04857                 4.000  EACH|     545.00000       2180.00|                            |
  SAFETY METAL END SECTION, 6:1, 450mm    |                            |                            |
0107 715-04857                 2.000  EACH|     892.00000       1784.00|                            |
  SAFETY METAL END SECTION, 6:1, 610mm    |                            |                            |
0108 715-04857                 3.000  EACH|     485.00000       1455.00|                            |
  SAFETY METAL END SECTION, 6:1,375mm     |                            |                            |
0109 715-05048               920.000  m   |       8.11000       7461.20|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0110 715-05053               886.300  m   |      39.40000      34920.22|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0111 715-05123                 1.200  m   |     345.80000        414.96|                            |
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0112 715-05149                32.000  m   |      38.00000       1216.00|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0113 715-05203              8378.000  m   |       5.55000      46497.90|                            |
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0114 715-05407                80.000  m   |      20.00000       1600.00|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0115 715-05422              1037.000  m   |     168.48000     174713.76|                            |
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0116 715-26769                 1.000  EACH|    3214.00000       3214.00|                            |
  GRATED BOX END SECTION, I, 2:1, 600 mm  |                            |                            |
0117 715-46000                 8.000  EACH|     149.00000       1192.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0118 718-06528                98.000  EACH|     425.00000      41650.00|                            |
  OUTLET PROTECTOR, 1                     |                            |                            |
0119 718-52610              1448.400  m3  |      17.00000      24622.80|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0120 720-01355                18.000  EACH|     200.00000       3600.00|                            |
  CLEAN EXISTING INLET                    |                            |                            |
0121 720-44000                11.000  EACH|     250.00000       2750.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0122 720-44296                19.000  EACH|     200.00000       3800.00|                            |
  CAP INLET                               |                            |                            |
0123 720-45070                 1.000  EACH|    1400.00000       1400.00|                            |
  INLET, P12A                             |                            |                            |
0124 722-51401               500.000  m2  |     382.57000     191285.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0125 722-51846                47.800  m3  |     395.00000      18881.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0126 722-51852               617.000  m2  |      90.49000      55832.33|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0127 724-51925                78.000  m   |     234.29000      18274.62|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0128 729-51875                10.000  m2  |     612.24000       6122.40|                            |
  CONCRETE, A, PATCHING                   |                            |                            |
0129 801-03290                 5.000  EACH|     144.67000        723.35|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
0130 801-04308                 6.000  EACH|     399.29000       2395.74|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0131 801-06198                 1.000  DAY |    3090.00000       3090.00|                            |
  PATROLLER                               |                            |                            |
0132 801-06203             25573.000  m   |       0.28000       7160.44|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0133 801-06207              2954.000  m   |       3.41000      10073.14|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0134 801-06605                17.000  EACH|     109.95000       1869.15|                            |
  BARRICADE, IIIA                         |                            |                            |
0135 801-06606                 5.000  EACH|     156.24000        781.20|                            |
  BARRICADE, IIIB                         |                            |                            |
0136 801-06625                30.000  EACH|     109.95000       3298.50|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0137 801-06640                37.000  EACH|     109.95000       4068.15|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0138 801-06645                 1.000  EACH|      57.86000         57.86|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0139 801-06710               720.000  DAY |      13.89000      10000.80|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0140 801-06775                        LUMP|   61824.46000      61824.46|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0141 801-09133                 5.000  EACH|    7522.78000      37613.90|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
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LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0142 802-01946                62.400  m   |      32.80000       2046.72|                            |
  SIGN POST, WOOD, 150 mm X 200 mm        |                            |                            |
0143 802-02293                 1.000  m3  |     480.00000        480.00|                            |
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0144 802-76015                66.400  m2  |     193.00000      12815.20|                            |
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0145 802-76035                 3.240  m2  |     140.00000        453.60|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0146 803-02310               539.000  kg  |       3.30000       1778.70|                            |
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0147 803-94494                 1.000  EACH|    2000.00000       2000.00|                            |
  SIGN STRUCTURE, OVERHEAD, RELOCATE      |                            |                            |
0148 805-01815                 4.000  EACH|    1800.00000       7200.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0149 805-01842                 3.000  EACH|     550.00000       1650.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0150 805-06592               601.000  m   |      32.80000      19712.80|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0151 805-78100                 1.000  EACH|    6820.00000       6820.00|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0152 805-78205                 8.000  EACH|     400.00000       3200.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0153 805-78415                 3.000  EACH|    1000.00000       3000.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0154 805-78420                 3.000  EACH|     250.00000        750.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0155 805-78445                 1.000  EACH|     450.00000        450.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0156 805-78470               576.000  m   |       0.90000        518.40|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0157 805-78485                68.000  m   |       3.28000        223.04|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0158 805-78490               207.000  m   |       3.60000        745.20|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0159 805-78510               762.000  m   |       1.97000       1501.14|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0160 805-78785                 7.000  EACH|     400.00000       2800.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
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     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
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====================================================================================================================================
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0161 805-78795               144.000  m   |      29.52000       4250.88|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0162 805-81060                 4.000  EACH|    4000.00000      16000.00|                            |
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0163 805-86810                 5.000  EACH|    2500.00000      12500.00|                            |
  SERVICE POINT, II                       |                            |                            |
0164 805-86820                17.000  EACH|     750.00000      12750.00|                            |
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0165 805-86889              1800.000  m   |       1.64000       2952.00|                            |
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0166 805-86920               188.000  EACH|      20.00000       3760.00|                            |
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0167 805-86925                24.000  EACH|      30.00000        720.00|                            |
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0168 805-86930                76.000  EACH|      15.00000       1140.00|                            |
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0169 805-86935                24.000  EACH|      25.00000        600.00|                            |
  INSULATING LINK, WATERPROOFED           |                            |                            |
0170 805-86955                28.000  EACH|      40.00000       1120.00|                            |
  CABLE DUCT MARKER                       |                            |                            |
0171 805-92504                10.000  EACH|     175.00000       1750.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0172 805-96014                83.000  m   |     156.08000      12954.64|                            |
  SAW CUT, FULL DEPTH                     |                            |                            |
0173 805-98335              8650.000  m   |      11.48000      99302.00|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0174 805-98336               350.000  m   |      11.48000       4018.00|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0175 807-04309                 1.000  EACH|    2500.00000       2500.00|                            |
  PORTABLE TOWER LIGHTING, DRIVE SYSTEM   |                            |                            |
0176 807-06663                 3.000  EACH|    9800.00000      29400.00|                            |
  CONCRETE FOUNDATIOON WITH GROUNDING,    |                            |                            |
  1525 mm DIA. X 8230 mm                  |                            |                            |
0177 807-78590                 6.000  EACH|     550.00000       3300.00|                            |
  HANDHOLE                                |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0178 807-82054                 2.000  EACH|    2000.00000       4000.00|                            |
  UNDERPASS CIRCUIT INSTALLATION, 4       |                            |                            |
  LUMINAIRES                              |                            |                            |
0179 807-82058                 2.000  EACH|    3800.00000       7600.00|                            |
  UNDERPASS CIRCUIT INSTALLATION, 8       |                            |                            |
  LUMINAIRES                              |                            |                            |
0180 807-82400                 6.000  EACH|   14200.00000      85200.00|                            |
  LIGHT POLE, HIGH MAST, 38 m E.M.H.      |                            |                            |
0181 807-84752                19.000  EACH|    1115.00000      21185.00|                            |
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0182 807-84804                31.000  EACH|    1170.00000      36270.00|                            |
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0183 807-86620                50.000  EACH|     200.00000      10000.00|                            |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0184 807-86665                72.000  EACH|     650.00000      46800.00|                            |
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0185 807-86750                24.000  EACH|     450.00000      10800.00|                            |
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                            |                            |
  PRESSURE SODIUM, 150 WATT               |                            |                            |
0186 807-86830                 3.000  EACH|    5000.00000      15000.00|                            |
  CONCRETE FOUNDATION WITH GROUNDING,     |                            |                            |
  1220 mm DIA. X 6100 mm                  |                            |                            |
0187 807-86910                65.000  EACH|      25.00000       1625.00|                            |
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0188 807-86915                80.000  EACH|      28.00000       2240.00|                            |
  CONNECTOR KIT, FUSED                    |                            |                            |
0189 807-86950                80.000  EACH|      30.00000       2400.00|                            |
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0190 807-97619                 6.000  EACH|    8500.00000      51000.00|                            |
  HIGH MAST TOWER, RETROFIT               |                            |                            |
0191 808-01045                28.000  m   |       8.45000        236.60|                            |
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                            |                            |
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0192 808-03631              1096.000  m   |       2.18000       2389.28|                            |
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0193 808-03632              1096.000  m   |       2.18000       2389.28|                            |
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/16/00
                                                                                                                   PAGE : 241 -23
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0194 808-06702              1986.000  m   |       1.04000       2065.44|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0195 808-06703             11157.000  m   |       0.83000       9260.31|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0196 808-06705              2265.000  m   |       1.66000       3759.90|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0197 808-06716              3733.000  m   |       0.85000       3173.05|                            |
  LINE, REMOVE                            |                            |                            |
0198 808-74811               295.000  m   |       2.71000        799.45|                            |
  LINE, EPOXY, BROKEN, WHITE, 125 mm      |                            |                            |
0199 808-75245              9707.000  m   |       0.83000       8056.81|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0200 808-75272               292.000  m   |      11.65000       3401.80|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0201 808-75297                88.000  m   |      11.65000       1025.20|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0202 808-75320                 9.000  EACH|      58.49000        526.41|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0203 808-75325                 5.000  EACH|      79.76000        398.80|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0204 808-75996               932.000  EACH|       3.35000       3122.20|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0205 808-75998               932.000  EACH|      24.46000      22796.72|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0206 808-95638              1154.000  m2  |       2.18000       2515.72|                            |
  CENTER CURB PAINTING                    |                            |                            |
0207 808-98796               134.000  m   |       8.45000       1132.30|                            |
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
0208 722-51842              6164.000  m2  |      44.00000     271216.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0209 202-02446                 6.000  m   |     600.00000       3600.00|                            |
  BRIDGE RAILING, CONCRETE, REMOVE        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/16/00
                                                                                                                   PAGE : 241 -24
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,062,002.44                                                  ROUTE : I-65
     CALL ORDER   : 241                     CONTRACT ID : R -24560-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0210 711-01784                 1.000  EACH|    7500.00000       7500.00|                            |
  PENCIL SANDBLASTING, GRINDING, AND NON  |                            |                            |
  DESTRUCTIVE TESTING                     |                            |                            |
0211 711-91149                        LUMP|   14500.00000      14500.00|                            |
  STRAIGHTEN STEEL BEAM                   |                            |                            |
0212 726-92406                28.000  EACH|     625.00000      17500.00|                            |
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0213 801-05529               273.000  m   |      25.00000       6825.00|                            |
  TEMPORARY HMA DIVIDER                   |                            |                            |
0214 801-06586               562.000  m   |       0.56000        314.72|                            |
  TEMPORARY PAVEMENT MARKING, 200 mm      |                            |                            |
0215 808-06368               400.000  m   |       3.47000       1388.00|                            |
  TRANSVERSE MARKING, REMOVE              |                            |                            |
0216 108-01614                        LUMP|    5650.00000       5650.00|                            |
  PARTNERING OVERHEAD                     |                            |                            |
     SECTION TOTALS                       |             $  5,898,171.59|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,898,171.59|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/16/00
                                                                                                                   PAGE : 291 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,596,419.63                                                  ROUTE : 7276
     CALL ORDER   : 291                     CONTRACT ID : R -24843-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/03/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 7276010

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                               REJECTED             $  1,293,242.36     100.0000%
   2   34-4272670     JOHNSON, S.E. COMPANIES                                                $  1,372,264.74     106.1104%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/00
                                                                                                                   PAGE : 461 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   800,116.76                                                  ROUTE : NHS US 33
     CALL ORDER   : 461                     CONTRACT ID : B -24127-A                   COUNTIES : NOBLE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/03/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2192018

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1374866     PRIMCO, INC.                                                           $    715,756.62     100.0000%
   2   35-1817530     PIONEER ASSOCIATES, INC.                                               $    773,141.42     108.0173%
====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1817530              |
                                          |PRIMCO, INC.                |PIONEER ASSOCIATES, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1120.90000      13450.80|    1550.00000      18600.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5580.56000       5580.56|   18100.00000      18100.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   35787.83000      35787.83|   40000.00000      40000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                20.000  m2  |      74.75000       1495.00|      35.00000        700.00|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               613.000  m   |       5.40000       3310.20|       5.50000       3371.50|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02272                60.000  m   |      22.72000       1363.20|      50.00000       3000.00|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-51328                        LUMP|  215032.06000     215032.06|  165000.00000     165000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               355.000  m2  |       9.15000       3248.25|      10.90000       3869.50|
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02070               130.000  m3  |      30.25000       3932.50|      30.00000       3900.00|
  BORROW                                  |                            |                            |
0010 203-02080                 0.584  km  |   10582.66000       6180.27|   15000.00000       8760.00|
  LINEAR GRADING                          |                            |                            |
0011 213-52830                20.000  m3  |      40.00000        800.00|     160.00000       3200.00|
  FLOWABLE MORTAR                         |                            |                            |
0012 303-52308                67.000  Mg  |      42.35000       2837.45|      35.00000       2345.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 406-05521               400.000  m2  |       0.50000        200.00|       1.00000        400.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-01522                 4.000  EACH|    1175.00000       4700.00|    1150.00000       4600.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-04746                 1.000  EACH|    9200.00000       9200.00|    5600.00000       5600.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/00
                                                                                                                   PAGE : 461 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   800,116.76                                                  ROUTE : NHS US 33
     CALL ORDER   : 461                     CONTRACT ID : B -24127-A                   COUNTIES : NOBLE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1817530              |
                                          |PRIMCO, INC.                |PIONEER ASSOCIATES, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 601-94689                 4.000  EACH|    3300.00000      13200.00|    3150.00000      12600.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-97774                 1.000  EACH|    2200.00000       2200.00|    2150.00000       2150.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0018 601-99105               511.000  m   |      32.30000      16505.30|      29.50000      15074.50|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639               238.000  m   |      67.64000      16098.32|      82.30000      19587.40|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 602-06646                40.000  m   |      64.01000       2560.40|      82.30000       3292.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0021 602-06729                28.000  EACH|       6.00000        168.00|       6.00000        168.00|
  BARRIER DELINEATOR                      |                            |                            |
0022 605-52807               563.000  m   |      40.00000      22520.00|      47.35000      26658.05|
  CURB AND GUTTER, COMBINED               |                            |                            |
0024 610-05527               314.000  Mg  |      58.00000      18212.00|      78.00000      24492.00|
  HMA FOR APPROACHES                      |                            |                            |
0025 610-06257               187.000  m2  |      55.00000      10285.00|      70.50000      13183.50|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0026 619-93423                        LUMP|    2000.00000       2000.00|    4000.00000       4000.00|
  POLLUTION CONTROL                       |                            |                            |
0027 619-95457                        LUMP|    9500.00000       9500.00|   29000.00000      29000.00|
  CLEAN AND PAINT STRUCTURAL STEEL ,      |                            |                            |
  PARTIAL                                 |                            |                            |
0028 621-01004                 2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-06559               835.000  m2  |       2.00000       1670.00|       2.00000       1670.00|
  MULCHED SEEDING, R                      |                            |                            |
0030 702-51005                41.000  m3  |     670.00000      27470.00|     845.00000      34645.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0031 702-51863                36.000  EACH|      11.84000        426.24|      16.35000        588.60|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0032 703-51030              8587.000  kg  |       1.16000       9960.92|       1.50000      12880.50|
  REINFORCING STEEL                       |                            |                            |
0033 703-51032             35495.000  kg  |       1.29000      45788.55|       1.55000      55017.25|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0034 703-97936               829.000  EACH|      12.83000      10636.07|      11.90000       9865.10|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0035 704-51002               208.200  m3  |     500.00000     104100.00|     555.00000     115551.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/00
                                                                                                                   PAGE : 461 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   800,116.76                                                  ROUTE : NHS US 33
     CALL ORDER   : 461                     CONTRACT ID : B -24127-A                   COUNTIES : NOBLE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1817530              |
                                          |PRIMCO, INC.                |PIONEER ASSOCIATES, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 706-05732                 4.000  EACH|     810.00000       3240.00|    1500.00000       6000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0037 706-51020                31.400  m3  |     450.00000      14130.00|     403.00000      12654.20|
  CONCRETE, C, RAILING                    |                            |                            |
0038 709-51821                        LUMP|    3421.44000       3421.44|    6000.00000       6000.00|
  SURFACE SEAL                            |                            |                            |
0039 710-51864               162.000  EACH|      18.67000       3024.54|      17.00000       2754.00|
  FIELD DRILLED HOLE                      |                            |                            |
0040 711-51877                        LUMP|   36000.00000      36000.00|   40000.00000      40000.00|
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0041 801-06203               239.000  m   |       1.64000        391.96|       1.64000        391.96|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0042 801-06207              1001.000  m   |       2.32000       2322.32|       2.32000       2322.32|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0043 801-06640                22.000  EACH|     185.00000       4070.00|     185.00000       4070.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06645                 2.000  EACH|      72.00000        144.00|      72.00000        144.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0045 801-06775                        LUMP|    4890.00000       4890.00|    7500.00000       7500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0046 802-96097               992.000  EACH|       2.95000       2926.40|       6.00000       5952.00|
  SHEAR CONNECTOR                         |                            |                            |
0047 806-01851                        LUMP|   14100.00000      14100.00|   14200.00000      14200.00|
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0048 808-06712                32.000  m   |       0.38000         12.16|       0.38000         12.16|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0049 808-06713               598.000  m   |       0.38000        227.24|       0.38000        227.24|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0050 808-06714               543.000  m   |       0.38000        206.34|       0.38000        206.34|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0051 808-06716               829.000  m   |       2.70000       2238.30|       2.70000       2238.30|
  LINE, REMOVE                            |                            |                            |
0052 808-75998                 6.000  EACH|      57.30000        343.80|      57.30000        343.80|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0053 808-75996                 3.000  EACH|      33.00000         99.00|      30.00000         90.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0054 808-75998                 6.000  EACH|      57.30000        343.80|      57.30000        343.80|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/00
                                                                                                                   PAGE : 461 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   800,116.76                                                  ROUTE : NHS US 33
     CALL ORDER   : 461                     CONTRACT ID : B -24127-A                   COUNTIES : NOBLE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1817530              |
                                          |PRIMCO, INC.                |PIONEER ASSOCIATES, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 808-75994                28.000  EACH|       5.80000        162.40|       5.80000        162.40|
  PRISMATIC REFLECTOR                     |                            |                            |
0056 605-02042                 4.000  EACH|     221.00000        884.00|     875.00000       3500.00|
  CURB AND GUTTER TURNOUT, CONCRETE       |                            |                            |
0057 801-06605                 2.000  EACH|     187.00000        374.00|     187.00000        374.00|
  BARRICADE, IIIA                         |                            |                            |
0058 801-04308                 2.000  EACH|     393.00000        786.00|     393.00000        786.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
     SECTION TOTALS                       |             $    715,756.62|             $    773,141.42|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    715,756.62|             $    773,141.42|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/00
                                                                                                                   PAGE : 473 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,083,503.12                                                  ROUTE : US 52
     CALL ORDER   : 473                     CONTRACT ID : B -24340-A                   COUNTIES : BENTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 09/30/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1381012

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1212938     ATLAS EXCAVATING, INC.                                                 $    885,876.26     100.0000%
   2   35-1447641     STRUCTURE CONTRACTORS                                                  $  1,006,703.92     113.6393%
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $  1,009,108.16     113.9107%
   4   35-1523985     WIRTZ & YATES, INC.                                                    $  1,073,035.92     121.1270%
====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1447641              |(3) 35-1386990
                                          |ATLAS EXCAVATING, INC.      |STRUCTURE CONTRACTORS       |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |     750.00000       7500.00|    2095.00000      20950.00|    1200.00000       12000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|   15000.00000      15000.00|   17000.00000       17000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   45000.00000      45000.00|   50000.00000      50000.00|   50000.00000       50000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               267.000  m2  |      18.00000       4806.00|      24.00000       6408.00|      30.00000        8010.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               460.000  m   |       8.00000       3680.00|       8.00000       3680.00|      10.00000        4600.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|  100000.00000     100000.00|   81500.00000      81500.00|  170000.00000      170000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               495.000  m2  |       5.70000       2821.50|       8.00000       3960.00|       6.00000        2970.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 303-60900               156.000  Mg  |      29.00000       4524.00|      30.00000       4680.00|      18.00000        2808.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0010 406-05521              1668.000  m2  |       0.55000        917.40|       0.10000        166.80|       0.90000        1501.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 601-01522                 5.000  EACH|    1300.00000       6500.00|    1200.00000       6000.00|    1450.00000        7250.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0012 601-02436                 2.000  EACH|    2200.00000       4400.00|    2100.00000       4200.00|    2400.00000        4800.00
  GUARDRAIL END TREATMENT, MS, TEMPORARY  |                            |                            |
  BRIDGE APPROACHES                       |                            |                            |
0013 601-94689                 2.000  EACH|    3550.00000       7100.00|    3400.00000       6800.00|    3850.00000        7700.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0014 601-94690                 2.000  EACH|    3550.00000       7100.00|    3400.00000       6800.00|    3850.00000        7700.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/00
                                                                                                                   PAGE : 473 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,083,503.12                                                  ROUTE : US 52
     CALL ORDER   : 473                     CONTRACT ID : B -24340-A                   COUNTIES : BENTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1447641              |(3) 35-1386990
                                          |ATLAS EXCAVATING, INC.      |STRUCTURE CONTRACTORS       |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 601-99105               110.500  m   |      34.50000       3812.25|      33.00000       3646.50|      39.00000        4309.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 601-99108               168.000  m   |      49.00000       8232.00|      47.15000       7921.20|      53.00000        8904.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0017 601-99132                 2.000  EACH|      68.00000        136.00|      65.00000        130.00|     110.00000         220.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0018 601-99365               137.000  m   |      33.50000       4589.50|      32.00000       4384.00|      38.00000        5206.00
  GUARDRAIL, W BEAM, 1.905 m SPACING, FOR |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0019 602-06639                77.000  m   |     110.00000       8470.00|      55.00000       4235.00|      62.00000        4774.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 602-06646               567.000  m   |      85.00000      48195.00|      42.00000      23814.00|      61.00000       34587.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0021 602-06729                24.000  EACH|       6.20000        148.80|       8.00000        192.00|      10.00000         240.00
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527              3608.000  Mg  |      43.00000     155144.00|      41.00000     147928.00|      44.00000      158752.00
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06259               288.000  m2  |      54.00000      15552.00|      60.00000      17280.00|      55.00000       15840.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0024 611-52817                 2.000  EACH|   23500.00000      47000.00|   60000.00000     120000.00|   20000.00000       40000.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0025 701-03753                96.000  m   |     145.00000      13920.00|     184.02000      17665.92|      98.00000        9408.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0026 702-51005                66.400  m3  |     325.00000      21580.00|     375.00000      24900.00|     460.00000       30544.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0027 702-51110               700.000  kg  |       3.80000       2660.00|       7.00000       4900.00|       3.90000        2730.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0028 703-03622               208.000  EACH|      15.50000       3224.00|      10.00000       2080.00|      13.00000        2704.00
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0029 703-51032             68400.000  kg  |       1.40000      95760.00|       1.50000     102600.00|       1.28000       87552.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 704-05892               349.000  m3  |     380.00000     132620.00|     500.00000     174500.00|     450.00000      157050.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0031 706-05732                 8.000  EACH|    1050.00000       8400.00|     800.00000       6400.00|     900.00000        7200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0032 706-51020                59.200  m3  |     300.00000      17760.00|     410.00000      24272.00|     450.00000       26640.00
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,083,503.12                                                  ROUTE : US 52
     CALL ORDER   : 473                     CONTRACT ID : B -24340-A                   COUNTIES : BENTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1447641              |(3) 35-1386990
                                          |ATLAS EXCAVATING, INC.      |STRUCTURE CONTRACTORS       |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 709-51821                        LUMP|    9500.00000       9500.00|    8500.00000       8500.00|   10000.00000       10000.00
  SURFACE SEAL                            |                            |                            |
0034 711-51070                56.000  EACH|      45.00000       2520.00|      35.00000       1960.00|      50.00000        2800.00
  ANCHOR PLATE, AP 1                      |                            |                            |
0035 713-02478                 2.000  EACH|     656.08000       1312.16|     600.00000       1200.00|     700.00000        1400.00
  GUARDRAIL TRANSITION, TGB, TEMPORARY    |                            |                            |
  BRIDGE APPROACHES                       |                            |                            |
0036 715-91361                 8.000  m   |     125.00000       1000.00|      68.00000        544.00|      30.00000         240.00
  PIPE, PVC, 150 mm                       |                            |                            |
0037 726-95870                28.000  EACH|     300.00000       8400.00|     275.00000       7700.00|     175.00000        4900.00
  BEARING ASSEMBLY                        |                            |                            |
0038 801-06207              4126.000  m   |       3.00000      12378.00|       3.00000      12378.00|       3.40000       14028.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0039 801-06469              1392.000  m   |       5.40000       7516.80|       5.50000       7656.00|       5.80000        8073.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0040 801-06605                 6.000  EACH|      90.00000        540.00|      75.00000        450.00|     110.00000         660.00
  BARRICADE, IIIA                         |                            |                            |
0041 801-06606                 4.000  EACH|     120.00000        480.00|     115.00000        460.00|     125.00000         500.00
  BARRICADE, IIIB                         |                            |                            |
0042 801-06640                33.000  EACH|     100.00000       3300.00|      80.00000       2640.00|     105.00000        3465.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 3.000  EACH|      27.00000         81.00|      25.00000         75.00|      50.00000         150.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06710               360.000  DAY |      13.00000       4680.00|      15.00000       5400.00|      20.00000        7200.00
  FLASHING ARROW SIGN                     |                            |                            |
0045 801-06775                        LUMP|   30000.00000      30000.00|   45000.00000      45000.00|   40000.00000       40000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0046 802-96800              4746.000  EACH|       1.90000       9017.40|       2.00000       9492.00|       3.00000       14238.00
  SHEAR STUD CONNECTOR                    |                            |                            |
0047 808-06713               290.000  m   |       0.45000        130.50|       0.50000        145.00|       0.55000         159.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0048 808-06714              1126.000  m   |       0.45000        506.70|       0.50000        563.00|       0.55000         619.30
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0049 808-06716              1234.000  m   |       1.10000       1357.40|       1.50000       1851.00|       1.70000        2097.80
  LINE, REMOVE                            |                            |                            |
0050 808-75001               253.000  m   |       0.45000        113.85|       0.50000        126.50|       0.62000         156.86
  LINE, PAINT, BROKEN, WHITE, 125 mm      |                            |                            |
0051 211-02060                70.000  m3  |      55.00000       3850.00|      35.00000       2450.00|      50.00000        3500.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,083,503.12                                                  ROUTE : US 52
     CALL ORDER   : 473                     CONTRACT ID : B -24340-A                   COUNTIES : BENTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1447641              |(3) 35-1386990
                                          |ATLAS EXCAVATING, INC.      |STRUCTURE CONTRACTORS       |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 715-05407                80.000  m   |      33.00000       2640.00|      14.00000       1120.00|      24.00000        1920.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
     SECTION TOTALS                       |             $    885,876.26|             $  1,006,703.92|                $  1,009,108.16
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    885,876.26|             $  1,006,703.92|                $  1,009,108.16
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/00
                                                                                                                   PAGE : 473 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,083,503.12                                                  ROUTE : US 52
     CALL ORDER   : 473                     CONTRACT ID : B -24340-A                   COUNTIES : BENTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1500.00000      15000.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   17000.00000      17000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   50000.00000      50000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               267.000  m2  |      12.00000       3204.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               460.000  m   |       8.75000       4025.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|  160000.00000     160000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               495.000  m2  |       6.00000       2970.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 303-60900               156.000  Mg  |      18.74000       2923.44|                            |
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0010 406-05521              1668.000  m2  |       0.15000        250.20|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 601-01522                 5.000  EACH|    1320.00000       6600.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0012 601-02436                 2.000  EACH|    2310.00000       4620.00|                            |
  GUARDRAIL END TREATMENT, MS, TEMPORARY  |                            |                            |
  BRIDGE APPROACHES                       |                            |                            |
0013 601-94689                 2.000  EACH|    2310.00000       4620.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0014 601-94690                 2.000  EACH|    3540.00000       7080.00|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0015 601-99105               110.500  m   |      36.00000       3978.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 601-99108               168.000  m   |      52.00000       8736.00|                            |
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0017 601-99132                 2.000  EACH|     130.00000        260.00|                            |
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0018 601-99365               137.000  m   |      35.20000       4822.40|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING, FOR |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0019 602-06639                77.000  m   |      82.00000       6314.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,083,503.12                                                  ROUTE : US 52
     CALL ORDER   : 473                     CONTRACT ID : B -24340-A                   COUNTIES : BENTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06646               567.000  m   |      82.00000      46494.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0021 602-06729                24.000  EACH|      15.00000        360.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527              3608.000  Mg  |      47.50000     171380.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06259               288.000  m2  |      54.94000      15822.72|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0024 611-52817                 2.000  EACH|   40000.00000      80000.00|                            |
  TEMPORARY CROSSOVER, B                  |                            |                            |
0025 701-03753                96.000  m   |      80.00000       7680.00|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0026 702-51005                66.400  m3  |     524.10000      34800.24|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0027 702-51110               700.000  kg  |       6.61000       4627.00|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0028 703-03622               208.000  EACH|      13.00000       2704.00|                            |
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0029 703-51032             68400.000  kg  |       1.45000      99180.00|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 704-05892               349.000  m3  |     455.00000     158795.00|                            |
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0031 706-05732                 8.000  EACH|    1000.00000       8000.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0032 706-51020                59.200  m3  |     527.00000      31198.40|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0033 709-51821                        LUMP|   10000.00000      10000.00|                            |
  SURFACE SEAL                            |                            |                            |
0034 711-51070                56.000  EACH|      35.00000       1960.00|                            |
  ANCHOR PLATE, AP 1                      |                            |                            |
0035 713-02478                 2.000  EACH|     720.00000       1440.00|                            |
  GUARDRAIL TRANSITION, TGB, TEMPORARY    |                            |                            |
  BRIDGE APPROACHES                       |                            |                            |
0036 715-91361                 8.000  m   |      48.75000        390.00|                            |
  PIPE, PVC, 150 mm                       |                            |                            |
0037 726-95870                28.000  EACH|     300.00000       8400.00|                            |
  BEARING ASSEMBLY                        |                            |                            |
0038 801-06207              4126.000  m   |       3.25000      13409.50|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,083,503.12                                                  ROUTE : US 52
     CALL ORDER   : 473                     CONTRACT ID : B -24340-A                   COUNTIES : BENTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 801-06469              1392.000  m   |       5.80000       8073.60|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0040 801-06605                 6.000  EACH|     200.00000       1200.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0041 801-06606                 4.000  EACH|     225.00000        900.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0042 801-06640                33.000  EACH|     160.00000       5280.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 3.000  EACH|      50.00000        150.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06710               360.000  DAY |      16.00000       5760.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0045 801-06775                        LUMP|   15000.00000      15000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0046 802-96800              4746.000  EACH|       6.50000      30849.00|                            |
  SHEAR STUD CONNECTOR                    |                            |                            |
0047 808-06713               290.000  m   |       0.43000        124.70|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0048 808-06714              1126.000  m   |       0.43000        484.18|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0049 808-06716              1234.000  m   |       1.09000       1345.06|                            |
  LINE, REMOVE                            |                            |                            |
0050 808-75001               253.000  m   |       0.56000        141.68|                            |
  LINE, PAINT, BROKEN, WHITE, 125 mm      |                            |                            |
0051 211-02060                70.000  m3  |      22.34000       1563.80|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0052 715-05407                80.000  m   |      39.00000       3120.00|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
     SECTION TOTALS                       |             $  1,073,035.92|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,073,035.92|                            |
====================================================================================================================================




